STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

** WARNING ** WARNING ** WARNING ** WARNING **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based
on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents.
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916)
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

August 29, 2003
03-Pla-80-2.4/4.8
03-375604
ACIM-080-3(230)E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY IN
ROSEVILLE FROM 2.4 KM EAST OF SOUTH ROSEVILLE OVERCROSSING TO 0.6 KM WEST OF ATLANTIC
STREET OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 17, 2003, instead of the original date of September 9, 2003.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 3, 5, 8, 13, 14, 24, 25, 30, 31, 34, 35, 36, 40, 41, 52, 53, 59, 69, 73, 81, 84, 144, 145, 150, 152,
153, 154, 155, 156, 171, 178, 181, 186, 231, 238, 252, 336, 339, 340, 349, 350 and 351 are revised. Half-sized copies of the
revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 5A, 29A, 30A and 150A are added. Half-sized copies of the added sheets are attached for addition to
the project plans.

On Project Plan Sheet 70, "System No.7" of the drainage profiles is deleted.
On Project Plan Sheet 104, "Traffic—Stage 1" Note 10 is revised as follows:

"Existing Oak Ridge Drive to remain open during construction of realigned Oak Ridge Drive from
Sunrise Avenue to near Ascot Drive. Close existing Oak Ridge Drive prior to demolition of Oak Ridge
Drive for reconstruction of the intersection of Ascot/Oak Ridge Drive."

In the Notice To Contractors, the thirteenth paragraph is revised to read as follows:

"Cross sections for this project are available at the office of the District Director of Transportation
North Region Construction Office at 379-A Colusa Highway, Yuba City, California 95991."
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In the Special Provisions, Section 1 "SPECIFICATIONS AND PLANS," in the "AMENDMENTS TO JULY 1999
STANDARD SPECIFICATIONS," the formula in the third paragraph of the amendment for Section 49-1.08, "PILE
DRIVING ACCEPTANCE CRITERIA," is revised as follows:

"Ry = (7 * (E,)"**logy, (0.83 * N)) — 550"

In the Special Provisions, Section 9, "DESCRIPTION OF BRIDGE WORK," the bridge work description for the
"DOUGLAS-SUNRISE CONNECTOR OVERCROSSING," is revised as follows:

"DOUGLAS-SUNRISE CONNECTOR OVERCROSSING
(Bridge Number 19-0018)

A five span cast-in-place prestressed concrete box girder ramp over 1-80, about 167 meters long and 9
meters wide and support on prestressed concrete piles and spread footings. This location includes two earth
retaining structures as follows:

EARTH RETAINING STRUCTURE, LOCATION A
(Bridge No. 19-0185M)

EARTH RETAINING STRUCTURE, LOCATION B
(Bridge No. 19-0186M)"

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is deleted.

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection, "SWPPP
IMPLEMENTATION," the first paragraph of the subsection "Rainy Season Implementation Requirements," is deleted.

In the Special Provisions, Section 10-1.24, "EXISTING HIGHWAY FACILITIES," subsection, "ABANDON INLET,"
is added as follows:

"ABANDON INLET

Existing pipe inlets and concrete drainage inlets, where shown on the plans to be abandoned, shall be
abandoned.

The top portion of the inlets shall be removed to a depth of 1 m below finished grade.

Removed frames and grates shall be disposed of."

In the Special Provisions, Section 10-1.28, "STRUCTURE EXCAVATION (TUNNEL) (TYPE DH)," subsection,
"SCOPE," the second sentence of the fifth paragraph is revised as follows:

"Copies of the report are available for inspection at the office of the District Director of Transportation
North Region Construction Office at 379-A Colusa Highway, Yuba City, California 95991."

In the Special Provisions, Section 10-1.29, "EARTH RETAINING STRUCTURES," subsection, "MEASUREMENT
AND PAYMENT," the second and third paragraphs are revised as follows:

"The contract price paid per square meter for earth retaining structure at each location shown on the
plans shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals,
and for doing all the work involved in constructing the earth retaining structure and inspection elements,
including earthwork, leveling pad, coping, bearing pads, furnishing and placing bar reinforcement, drainage
systems, and complete in place, as shown on the plans, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer.
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The contract price paid per cubic meter for structural concrete, barrier slab shall include full
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the
work involved in constructing the barrier slab, including furnishing and placing bar reinforcement,
complete in place, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.58, "OVERSIDE DRAIN," the first paragraph is revised as follows:

"Asphalt concrete overside drains and alternative pipe downdrains_shall conform to the provisions in
Section 69, "Overside Drains," of the Standard Specifications."

In the Special Provisions, Section 10-1.59, "MISCELLANEOUS FACILITIES," the first paragraph is revised as follows:

"Flared end sections, reinforced concrete eccentric reducers, and drainage manholes shall conform to
the provisions in Section 70, "Miscellaneous Facilities," of the Standard Specifications and these special
provisions."

In the Special Provisions, Section 10-1.61, "MISCELLANEOUS CONCRETE CONSTRUCTION," the following
paragraphs are added after the last paragraph:

"The concrete curb support at the depressed sidewalk from “D” 20+44.993 to “D” 21+32.650 Rt shall
conform to the provisions in Section 51, “Concrete Structures,” of the Standard Specifications.

The concrete curb support at the depressed sidewalk shall be measured and paid for as minor concrete
(miscellaneous construction) and no separate payment will be made therefor."

In the Special Provisions, Section 10-6.02, "FIRE PROTECTION SYSTEM," subsection, "GENERAL," the first item in
the first paragraph is revised as follows:

"Fire Protection Main Pipe"

In the Special Provisions, Section 10-6.02, "FIRE PROTECTION SYSTEM," subsection, "INSTALLATION," the
following subsection is added after the first paragraph:

"Pipe Coatings—Fire protection system piping placed above ground shall be painted in accordance
with Section 70-1.02B, "Welded Steel Pipe," of the Standard Specifications. Where the fire protection
system pipe penetrates the tunnel wall, the pipe shall be wrapped in pipe tape, Polykin 920 or equal , from
the outside of the tunnel wall to the insulation flange."

In the Proposal and Contract, the Engineer’s Estimate Items 27, 28, 32, 36, 39, 65, 66, 69, 82, 97, 102, 103, 113, 114,
119, 120, 121, 125, 129, 137, 146, 147, 149, 150, 159 and 161 are revised, Items 183, 184, 185 and 186 are added and Items
107 and 182 are deleted as attached.
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To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.
Attached are copies of reports as Information Handout which are as follows:

Underground Classification (State of California Department of Industrial Relations)
Groundwater Monitoring and Sampling Report (Gettler-Ryan Inc., May 6, 2002)
Problem Assessment Report (SECOR on behalf of Chevron)

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM | LUMP SUM
PATH METHOD)
2 070018 TIME-RELATED OVERHEAD WDAY 360
3 072005 TEMPORARY BRIDGE LS LUMP SUM | LUMP SUM
4 074019 PREPARE STORM WATER LS LUMP SUM | LUMP SUM
POLLUTION PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM | LUMP SUM
6 031602 HYDROCARBON SAMPLING AND LS LUMP SUM | LUMP SUM
ANALYSIS
7 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
()
8 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
(S)
9 120120 TYPE III BARRICADE EA 39
10 120149 TEMPORARY PAVEMENT MARKING | M2 33
(S) (PAINT)
11 120151 TEMPORARY TRAFFIC STRIPE M 4500
(S) (TAPE)
12 120159 TEMPORARY TRAFFIC STRIPE M 120
S) (PAINT)
13 120165 CHANNELIZER (SURFACE EA 530
S) MOUNTED)
14 031603 TRAFFIC PLASTIC DRUM EA 57
15 120300 TEMPORARY PAVEMENT MARKER | EA 1370
16 128650 PORTABLE CHANGEABLE MESSAGE | LS LUMP SUM | LUMP SUM
(S) SIGN
17 129000 TEMPORARY RAILING (TYPE K) M 4270
18 129100 TEMPORARY CRASH CUSHION EA 97
MODULE
19 150206 ABANDON CULVERT EA 10
20 150662 REMOVE METAL BEAM GUARD M 23
RAILING
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 150668 REMOVE FLARED END SECTION EA 6
22 031604 REMOVE YELLOW TRAFFIC STRIPE |M 2220
23 031605 REMOVE WHITE TRAFFIC STRIPE M 540
24 150742 REMOVE ROADSIDE SIGN EA 56
25 150760 REMOVE SIGN STRUCTURE EA 1
26 150767 REMOVE BRIDGE MOUNTED SIGN EA 1
27 150805 REMOVE CULVERT M 230
28 150820 REMOVE INLET EA 12
29 150821 REMOVE HEADWALL EA 1
30 150826 REMOVE MANHOLE EA 2
31 150829 REMOVE RETAINING WALL M 34
32 150860 REMOVE BASE AND SURFACING M3 700
33 152390 RELOCATE ROADSIDE SIGN EA 12
34 153151 COLD PLANE ASPHALT CONCRETE | M2 17 700
(S) PAVEMENT (25 MM MAXIMUM)
35 031606 COLD PLANE ASPHALT CONCRETE | M2 14 900
S) PAVEMENT (50 MM MAXIMUM)
36 153210 REMOVE CONCRETE M3 230
37 153221 REMOVE CONCRETE BARRIER M 28
38 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
39 190101 ROADWAY EXCAVATION M3 38 100
40 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 192003 STRUCTURE EXCAVATION M3 1363
(F) (BRIDGE)
42 049439 STRUCTURE EXCAVATION M3 43 600
(F) (TUNNEL) (TYPE D)
43 049440 STRUCTURE EXCAVATION M3 2440
(F) (TUNNEL) (TYPE DH)
44 192037 STRUCTURE EXCAVATION M3 5282
(F) (RETAINING WALL)
45 193003 STRUCTURE BACKFILL (BRIDGE) M3 913
F)
46 193006 STRUCTURE BACKFILL (SLURRY M3 2990
F) CEMENT)
47 193013 STRUCTURE BACKFILL (RETAINING | M3 903
(F) WALL)
48 193031 PERVIOUS BACKFILL MATERIAL M3 95

(RETAINING WALL)
49 193039 STRUCTURE BACKFILL (TUNNEL) M3 4420
(F)
50 197021 EARTH RETAINING STRUCTURE, M2 196
(F) LOCATION A
51 197022 EARTH RETAINING STRUCTURE, M2 175
(F) LOCATION B
52 200101 IMPORTED TOPSOIL M3 324
(F)
53 200114 ROCK BLANKET M2 300
()
54 203003 STRAW (EROSION CONTROL) TONN 10
(S)
55 203014 FIBER (EROSION CONTROL) KG 2400
S
56 203024 COMPOST (EROSION CONTROL) KG 7500
S
57 203026 MOVE-IN/MOVE-OUT (EROSION EA 8
(S) CONTROL)
58 203045 PURE LIVE SEED (EROSION KG 40
S) CONTROL)
59 203056 COMMERCIAL FERTILIZER KG 340
S) (EROSION CONTROL)
60 203061 STABILIZING EMULSION (EROSION | KG 300
(S) CONTROL)
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 208731 200 MM CORRUGATED HIGH M 160
S) DENSITY POLYETHYLENE PIPE
CONDUIT
62 208732 250 MM CORRUGATED HIGH M 220
S) DENSITY POLYETHYLENE PIPE
CONDUIT
63 220101 FINISHING ROADWAY LS LUMP SUM | LUMP SUM
64 260201 CLASS 2 AGGREGATE BASE TONN 48 800
65 390155 ASPHALT CONCRETE (TYPE A) TONN 16 500
66 390165 ASPHALT CONCRETE (OPEN TONN 2120
GRADED)
67 391031 PAVING ASPHALT (BINDER- TONN 20
PAVEMENT REINFORCING FABRIC)
68 393001 PAVEMENT REINFORCING FABRIC | M2 16 500
69 394002 PLACE ASPHALT CONCRETE M2 1730
(MISCELLANEOUS AREA)
70 394040 PLACE ASPHALT CONCRETE DIKE M 200
(TYPE A)
71 394042 PLACE ASPHALT CONCRETE DIKE M 740
(TYPE B)
72 394048 PLACE ASPHALT CONCRETE DIKE M 1080
(TYPE E)
73 394049 PLACE ASPHALT CONCRETE DIKE M 640
(TYPE F)
74 491007 FURNISH PILING (CLASS 400) M 286
75 491008 DRIVE PILE (CLASS 400) EA 32
(S)
76 500001 PRESTRESSING CAST-IN-PLACE LS LUMP SUM | LUMP SUM
S) CONCRETE
77 510051 STRUCTURAL CONCRETE, BRIDGE | M3 409
F) FOOTING
78 510053 STRUCTURAL CONCRETE, BRIDGE | M3 982
()
79 510056 STRUCTURAL CONCRETE, TUNNEL | M3 8810
(F)
80 510060 STRUCTURAL CONCRETE, M3 631
(F) RETAINING WALL
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Code Measure Quantity

81 510072 STRUCTURAL CONCRETE, BARRIER | M3 167
(F) SLAB
82 510502 MINOR CONCRETE (MINOR M3 67
(F) STRUCTURE)
83 049441 ARCHITECTURAL TEXTURE M2 1289
()
84 518051 PTFE SPHERICAL BEARING EA 8
85 519128 JOINT SEAL ASSEMBLY M 16
(S) (MR 100 MM)
86 520102 BAR REINFORCING STEEL (BRIDGE) | KG 188 600
(S-F)
87 520103 BAR REINFORCING STEEL KG 17 453
(S-F) (RETAINING WALL)
88 520109 BAR REINFORCING (TUNNEL) KG 852 600
(S-F)
89 049442 PREFORMED MEMBRANE M2 12 060
(S-F) WATERPROOFING (TUNNEL)
90 560203 FURNISH SIGN STRUCTURE KG 3277
(F) (BRIDGE MOUNTED WITH

WALKWAY)
91 560204 INSTALL SIGN STRUCTURE (BRIDGE | KG 3277
(S-F) MOUNTED WITH WALKWAY)
92 560218 FURNISH SIGN STRUCTURE (TRUSS) | KG 26 244
(F)
93 560219 INSTALL SIGN STRUCTURE (TRUSS) |[KG 26 244
(S-F)
94 561008 760 MM CAST-IN-DRILLED-HOLE M 18
(S) CONCRETE PILE (SIGN

FOUNDATION)
95 561009 920 MM CAST-IN-DRILLED-HOLE M 28
(S) CONCRETE PILE (SIGN

FOUNDATION)
96 031607 ROADSIDE SIGN (BRIDGE RAIL KG 104
(S) MOUNTED)
97 566011 ROADSIDE SIGN - ONE POST EA 67
98 566012 ROADSIDE SIGN - TWO POST EA 6
99 568001 INSTALL SIGN (STRAP AND SADDLE | EA 26

BRACKET METHOD)
100 [ 568016 INSTALL SIGN PANEL ON EXISTING | M2 72
(S) FRAME
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101 049443 PREPARING AND PAINTING LS LUMP SUM | LUMP SUM

(S) CONCRETE (TUNNEL)

102 620904 300 MM ALTERNATIVE PIPE M 76
CULVERT

103 620909 450 MM ALTERNATIVE PIPE M 760
CULVERT

104 |620913 600 MM ALTERNATIVE PIPE M 510
CULVERT

105 620924 900 MM ALTERNATIVE PIPE M 38
CULVERT

106 | 620930 1050 MM ALTERNATIVE PIPE M 74
CULVERT

107 | BLANK

108 [ 049444 TUNNEL DRAINAGE SYSTEM LS LUMP SUM | LUMP SUM

(S)

109 | 680931 150 MM PERFORATED PLASTIC PIPE | M 220
UNDERDRAIN

110 [ 681066 150 MM PLASTIC PIPE M 170

111 681990 FILTER FABRIC M2 380

112 705223 525 MM CONCRETE FLARED END EA 1
SECTION

113 705334 300 MM ALTERNATIVE FLARED END | EA 1
SECTION

114 [ 705336 450 MM ALTERNATIVE FLARED END | EA 8
SECTION

115 705337 600 MM ALTERNATIVE FLARED END | EA 5
SECTION

116 [ 705339 900 MM ALTERNATIVE FLARED END | EA 2
SECTION

117 [ 705340 1050 MM ALTERNATIVE FLARED EA 2
END SECTION

118 707051 DRAINAGE MANHOLE EA 10

119 | 721009 ROCK SLOPE PROTECTION (FACING, | M3 14
METHOD B)

120 [ 729010 ROCK SLOPE PROTECTION FABRIC | M2 37
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
121 731502 MINOR CONCRETE M3 480
(MISCELLANEOUS CONSTRUCTION)
122 731519 MINOR CONCRETE (STAMPED M2 1280
CONCRETE)
123 740500 DRAINAGE PUMPING EQUIPMENT LS LUMP SUM | LUMP SUM
S
124 | 741001 PUMPING PLANT ELECTRICAL LS LUMP SUM | LUMP SUM
(S) EQUIPMENT
125 750001 MISCELLANEOUS IRON AND STEEL | KG 7550
(S-F)
126 | 750501 MISCELLANEOUS METAL (BRIDGE) | KG 700
(S-F)
127 | 049445 MISCELLANEOUS METAL (TUNNEL) | KG 400
(S-F)
128 750520 PUMPING PLANT METAL WORK KG 2940
(S-F)
129 [ 800711 PICKET FENCING M 370
(S-F)
130 [ 810116 SURVEY MONUMENT (TYPE D) EA 8
S
131 031608 CONCRETE BARRIER DELINEATER | EA 22
(400 MM)
132 820107 DELINEATOR (CLASS 1) EA 120
133 031609 DELINEATOR (CLASS 1, SURFACE EA 15
MOUNTED)
134 [ 031610 HIGHWAY POST MARKER EA 4
135 820141 OBJECT MARKER (TYPE K-1) EA 6
136 | 820151 OBJECT MARKER (TYPE L-1) EA 2
137 | 832003 METAL BEAM GUARD RAILING M 780
(S) (WOOD POST)
138 833142 CONCRETE BARRIER (TYPE 26 M 289
(F) MODIFIED)
139 | 839310 DOUBLE THRIE BEAM BARRIER M 53
(S
140 [ 839402 CONCRETE BARRIER (SPECIAL) M 96
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Code Measure Quantity

141 839521 CABLE RAILING M 898
(S-F)
142 839559 TERMINAL SYSTEM (TYPE ET) EA 9
(S)
143 839565 TERMINAL SYSTEM (TYPE SRT) EA 2
S
144 | 839568 TERMINAL ANCHOR ASSEMBLY EA 7
(S) (TYPE SFT)
145 839603 CRASH CUSHION (ADIEM) EA 3
(S)
146 | 839704 CONCRETE BARRIER (TYPE 60D) M 44
147 | 031611 CONCRETE BARRIER (TYPE 60 M 270

MODIFIED)
148 839705 CONCRETE BARRIER (TYPE 60E) M 28
149 [ 049446 CONCRETE BARRIER (TYPE 60A M 169
(F) MODIFIED)
150 [ 049447 CONCRETE BARRIER (TYPE 60D M 294
(F) MODIFIED)
151 839720 CONCRETE BARRIER (TYPE 732) M 187
F)
152 839717 CONCRETE BARRIER (TYPE 732 M 145
(F) MODIFIED)
153 049448 CONCRETE BARRIER (TYPE 742) M 165
(F)
154 | 840515 THERMOPLASTIC PAVEMENT M2 310
(S) MARKING
155 840561 100 MM THERMOPLASTIC TRAFFIC |M 11 100
(S) STRIPE
156 | 840563 200 MM THERMOPLASTIC TRAFFIC |M 2300
(S) STRIPE
157 | 840564 200 MM THERMOPLASTIC TRAFFIC |M 240
(S) STRIPE (BROKEN 3.66 M - 0.92 M)
158 840570 100 MM THERMOPLASTIC TRAFFIC (M 2200
(S) STRIPE (BROKEN 10.98 M - 3.66 M)
159 | 840571 100 MM THERMOPLASTIC TRAFFIC (M 810
(S) STRIPE (BROKEN 5.18 M - 2.14 M)
160 | 850101 PAVEMENT MARKER (NON- EA 2800
(S) REFLECTIVE)
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Item | Item Item Unit of Estimated Unit Price Item Total

Code Measure Quantity
161 850111 PAVEMENT MARKER EA 1810
S) (RETROREFLECTIVE)
162 860251 SIGNAL AND LIGHTING LS LUMP SUM | LUMP SUM
(S) (LOCATION 1)
163 860252 SIGNAL AND LIGHTING LS LUMP SUM | LUMP SUM
(S) (LOCATION 2)
164 | 860253 SIGNAL AND LIGHTING LS LUMP SUM | LUMP SUM
(S) (LOCATION 3)
165 049449 ELECTRICAL WORK (OPERATIONS LS LUMP SUM | LUMP SUM
(S) BUILDING AND TUNNEL)
166 | 860551 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
S) ILLUMINATION (LOCATION 1)
167 | 860552 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
S) ILLUMINATION (LOCATION 2)
168 860553 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
(S) ILLUMINATION (LOCATION 3)
169 [ 860554 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
S) ILLUMINATION (LOCATION 4)
170 | 860555 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
S) ILLUMINATION (LOCATION 5)
171 860556 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
(S) ILLUMINATION (LOCATION 6)
172 860557 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
S) ILLUMINATION (LOCATION 7)
173 861101 RAMP METERING SYSTEM LS LUMP SUM | LUMP SUM
S) (LOCATION 1)
174 [ 861102 RAMP METERING SYSTEM LS LUMP SUM | LUMP SUM
(S) (LOCATION 2)
175 861103 RAMP METERING SYSTEM LS LUMP SUM | LUMP SUM
S) (LOCATION 3)
176 031612 REMOVE EXISTING SIGNAL LS LUMP SUM | LUMP SUM
S) EQUIPMENT (LOCATION 1)
177 [031613 REMOVE EXISTING SIGNAL LS LUMP SUM | LUMP SUM
(S) EQUIPMENT (LOCATION 2)
178 031614 WATER SUPPLY SYSTEM LS LUMP SUM | LUMP SUM
(S)
179 | 049450 MECHANICAL WORK (OPERATIONS | LS LUMP SUM | LUMP SUM
S) BUILDING AND TUNNEL)
180 | 049451 OPERATIONS BUILDING LS LUMP SUM | LUMP SUM
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

181 049452 HINGED DOORS AND HARDWARE LS LUMP SUM LUMP SUM
182 BLANK
183 031986 600 MM TO 525 MM REINFORCED EA 1

CONCRETE ECCENTRIC REDUCER
184 150221 ABANDON INLET EA 2
185 698162 450 MM ALTERNATIVE PIPE DOWN M 7

DRAIN
186 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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